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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, D is not ex-
tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
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This solicitation is for Mississippi River Channel Dredging with a Hydraulic Pipeline Dustpan Dredge and Attendant Plant.

1. This confirms telephone notification on 31 Oct 2000.

2. The date for receipt of proposals is rescheduled to 4:00 P.M., Central Standard Time, 13 NOV 2000.

3. SECTION 00010, SUPPLIES OR SERVICES AND PRICES/COSTS, Pages 00010-3 thru 00010-13 are deleted in their entirety and
the attached pages 00010-3 thru 00010-13 are substituted therefor. PLEASE NOTE: Changes made only to Estimated Quantity for the

following: Dredge Effective Time Below 953.8 AHP, Dredge Effective Time Above 0.0 UMR, Dredge Non-Effective Time Below
953.8 AHP and Dredge Non-Effective Time Above 0.0 UMR.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force
and effect.
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SUPPLIESOR SERVICES AND PRICES/COSTS DACW66-00-R-0005
LOT ONE (12 MONTHYS)

Item Estimated Unit Estimated
No Description Quantity  Unit Price Amount

0001 Mohilization & Demobilization 1 LS XXX.XX $

0002 Interim Demobilization - Mobilization 2 EA $

0003 Dredge Fixed Costs for One Hydraulic 12 MO $
Pipeline Dustpan Dredge & Attendant Plant

0004 Shallow Draft Dredging Between 250,000 CY $
Mile 184.1 UMR and Mile 0.0 UMR

0005 Shallow Draft Dredging Between 2,500,000 CY $
Mile 953.8 AHP and Mile 234.0 AHP

0006 Deep Draft Dredging Between 8,000,000 CY $
Mile 234.0 AHP and Mile 106.0 AHP

0007 Deep Draft Dredging Between Mile 250,000 CcY $
4.0 AHP and Southwest Pass 22.0 BHP

0008 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $

0009 Moving Upstream Above Mile 0.0 UMR 150 Mile $

0010 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $

0011 Moving Downstream Above Mile 0.0 UMR 150 Mile $

0012 Standby Time Below Mile 953.8 AHP 300 HR $

0013 Standby Time Above Mile 0.0 UMR 30 HR $

0014 Traffic Coordinator 2,700 HR $

0015 Dredge Effective Time Below 953.8 AHP 400 HR $

0016 Dredge Effective Time Above 0.0 UMR 50 HR $

0017 Dredge Non-Effective Time Below 953.8 AHP 40 HR $

0018 Dredge Non-Effective Time Above 0.0 UMR 5 HR $

TOTAL LOT ONE - ITEMS 0001 THROUGH 0018 $

Amendment #0005

00010- 3

SEE NOTES PAGE 00010-14



SUPPLIESOR SERVICES AND PRICES/COSTS DACW66-00-R-0005
LOT TWO - SCHEDULE A - FIRST BASE YEAR (12 MONTHYS)

[tem Estimated Unit Estimated
No Description Quantity Unit Price Amount

0019 Mohilization & Demobilization 1 LS XXX XX $

0020 Interim Demobilization - Mobilization 2 EA $

0021 Dredge Fixed Costs for One Hydraulic 12 MO $
Pipeline Dustpan Dredge & Attendant Plant

0022 Shallow Draft Dredging Between 250,000 CY $
Mile 184.1 UMR and Mile 0.0 UMR

0023 Shallow Draft Dredging Between 2,500,000 CY $
Mile 953.8 AHP and Mile 234.0 AHP

0024 Deep Draft Dredging Between 8,000,000 CY $
Mile 234.0 AHP and Mile 106.0 AHP

0025 Deep Draft Dredging Between Mile 250,000 CcY $
4.0 AHP and Southwest Pass 22.0 BHP

0026 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $

0027 Moving Upstream Above Mile 0.0 UMR 150 Mile $

0028 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $

0029 Moving Downstream Above Mile 0.0 UMR 150 Mile $

0030 Standby Time Below Mile 953.8 AHP 300 HR $

0031 Standby Time Above Mile 0.0 UMR 30 HR $

0032 Traffic Coordinator 2,700 HR $

0033 Dredge Effective Time Below 953.8 AHP 400 HR $

0034 Dredge Effective Time Above 0.0 UMR 50 HR $

0035 Dredge Non-Effective Time Below 953.8 AHP 40 HR $

0036 Dredge Non-Effective Time Above 0.0 UMR 5 HR $

SUBTOTAL LOT TWO - ITEMS0019 THROUGH 0036 $

Amendment #0005

00010- 4

SEE NOTES PAGE 00010-14



SUPPLIESOR SERVICES AND PRICES/COSTS DACW66-00-R-0005
LOT TWO - SCHEDULE B - SECOND BASE YEAR (12 MONTHYS)

[tem Estimated Unit Estimated
No Description Quantity Unit Price Amount

0037 Mobhilization & Demohilization 1 LS XXX XX $

0038 Interim Demobilization - Mobilization 2 EA $

0039 Dredge Fixed Costs for One Hydraulic 12 MO $
Pipeline Dustpan Dredge & Attendant Plant

0040 Shallow Draft Dredging Between 250,000 CYy $
Mile 184.1 UMR and Mile 0.0 UMR

0041 Shallow Draft Dredging Between 2,500,000 CY $
Mile 953.8 AHP and Mile 234.0 AHP

0042 Deep Draft Dredging Between 8,000,000 CY $
Mile 234.0 AHP and Mile 106.0 AHP

0043 Deep Draft Dredging Between Mile 250,000 cY $
4.0 AHP and Southwest Pass 22.0 BHP

0044 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $

0045 Moving Upstream Above Mile 0.0 UMR 150 Mile $

0046 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $

0047 Moving Downstream Above Mile 0.0 UMR 150 Mile $

0048 Standby Time Below Mile 953.8 AHP 300 HR $

0049 Standby Time Above Mile 0.0 UMR 30 HR $

0050 Traffic Coordinator 2,700 HR $

0051 Dredge Effective Time Below 953.8 AHP 300 HR $

0052 Dredge Effective Time Above 0.0 UMR 50 HR $

0053 Dredge Non-Effective Time Below 953.8 AHP 30 HR $

0054 Dredge Non-Effective Time Above 0.0 UMR 5 HR $

SUBTOTAL LOT TWO - ITEMS 0037 THROUGH 0054 $

Amendment #0005

00010-5

SEE NOTES PAGE 00010-14



SUPPLIESOR SERVICES AND PRICES/COSTS DACW66-00-R-0005
LOT TWO - SCHEDULE C - THIRD BASE YEAR (12 MONTHYS)

[tem Estimated Unit Estimated
No Description Quantity  Unit Price Amount

0055 Mohilization & Demohilization 1 LS XXX XX $

0056 Interim Demobilization - Mobilization 2 EA $

0057 Dredge Fixed Costs for One Hydraulic 12 MO $
Pipeline Dustpan Dredge & Attendant Plant

0058 Shallow Draft Dredging Between 250,000 CY $
Mile 184.1 UMR and Mile 0.0 UMR

0059 Shallow Draft Dredging Between 2,500,000 CY $
Mile 953.8 AHP and Mile 234.0 AHP

0060 Deep Draft Dredging Between 8,000,000 CY $
Mile 234.0 AHP and Mile 106.0 AHP

0061 Deep Draft Dredging Between Mile 250,000 CcY $
4.0 AHP and Southwest Pass 22.0 BHP

0062 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $

0063 Moving Upstream Above Mile 0.0 UMR 150 Mile $

0064 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $

0065 Moving Downstream Above Mile 0.0 UMR 150 Mile $

0066 Standby Time Below Mile 953.8 AHP 300 HR $

0067 Standby Time Above Mile 0.0 UMR 30 HR $

0068 Traffic Coordinator 2,700 HR $

0069 Dredge Effective Time Below 953.8 AHP 300 HR $

0070 Dredge Effective Time Above 0.0 UMR 50 HR $

0071 Dredge Non-Effective Time Below 953.8 AHP 30 HR $

0072 Dredge Non-Effective Time Above 0.0 UMR 5 HR $

SUBTOTAL LOT TWO - ITEMS0055 THROUGH 0072 $

Amendment #0005

00010- 6

SEE NOTES PAGE 00010-14



SUPPLIESOR SERVICES AND PRICES/COSTS DACW66-00-R-0005
LOT TWO - SCHEDULE D - FOURTH BASE YEAR (12 MONTHYS)

Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0073 Mobilization & Demobilization 1 LS XXX.XX $

0074 Interim Demobilization - Mobilization 2 EA $

0075 Dredge Fixed Costs for One Hydraulic 12 MO $
Pipeline Dustpan Dredge & Attendant Plant

0076 Shallow Draft Dredging Between 250,000 CYy $
Mile 184.1 UMR and Mile 0.0 UMR

0077 Shallow Draft Dredging Between 2,500,000 CY $
Mile 953.8 AHP and Mile 234.0 AHP

0078 Deep Draft Dredging Between 8,000,000 CY $
Mile 234.0 AHP and Mile 106.0 AHP

0079 Deep Draft Dredging Between Mile 250,000 cY $
4.0 AHP and Southwest Pass 22.0 BHP

0080 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $

0081 Moving Upstream Above Mile 0.0 UMR 150 Mile $

0082 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $

0083 Moving Downstream Above Mile 0.0 UMR 150 Mile $

0084 Standby Time Below Mile 953.8 AHP 300 HR $

0085 Standby Time Above Mile 0.0 UMR 30 HR $

0086 Traffic Coordinator 2,700 HR $

0087 Dredge Effective Time Below 953.8 AHP 300 HR $

0088 Dredge Effective Time Above 0.0 UMR 50 HR $

0089 Dredge Non-Effective Time Below 953.8 AHP 30 HR $

0090 Dredge Non-Effective Time Above 0.0 UMR 5 HR $

SUBTOTAL LOT TWO - ITEMS0073 THROUGH 0090 $

Amendment #0005

00010-7

SEE NOTES PAGE 00010-14



SUPPLIESOR SERVICES AND PRICES/COSTS

DACWG66-00-R-0005

LOT TWO - SCHEDULE E - FIFTH BASE YEAR (12 MONTHYS)

Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0091 Mobilization & Demobilization 1 LS XXX XX $

0092 Interim Demobilization - Mobilization 2 EA $

0093 Dredge Fixed Costs for One Hydraulic 12 MO $
Pipeline Dustpan Dredge & Attendant Plant

0094 Shallow Draft Dredging Between 250,000 cY $
Mile 184.1 UMR and Mile 0.0 UMR

0095 Shallow Draft Dredging Between 2,500,000 CYy $
Mile 953.8 AHP and Mile 234.0 AHP

0096 Deep Draft Dredging Between 8,000,000 cY $
Mile 234.0 AHP and Mile 106.0 AHP

0097 Deep Draft Dredging Between Mile 250,000 CYy $
4.0 AHP and Southwest Pass 22.0 BHP

0098 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $

0099 Moving Upstream Above Mile 0.0 UMR 150 Mile $

0100 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $

0101 Moving Downstream Above Mile 0.0 UMR 150 Mile $

0102 Standby Time Below Mile 953.8 AHP 300 HR $

0103 Standby Time Above Mile 0.0 UMR 30 HR $

0104 Traffic Coordinator 2,700 HR $

0105 Dredge Effective Time Below 953.8 AHP 300 HR $

0106 Dredge Effective Time Above 0.0 UMR 50 HR $

0107 Dredge Non-Effective Time Below 953.8 AHP 30 HR $

0108 Dredge Non-Effective Time Above 0.0 UMR 5 HR $

SUBTOTAL LOT TWO - ITEMS0091 THROUGH 0108 $

Amendment #0005

00010- 8

SEE NOTES PAGE 00010-14



SUPPLIESOR SERVICES AND PRICES/COSTS DACW66-00-R-0005
LOT TWO - SCHEDULE F - FIRST OPTION YEAR (12 MONTHYS)

Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0109 Mobilization & Demobilization 1 LS XXX XX $

0110 Interim Demobilization - Mobilization 2 EA $

0111 Dredge Fixed Costs for One Hydraulic 12 MO $
Pipeline Dustpan Dredge & Attendant Plant

0112 Shallow Draft Dredging Between 250,000 CYy $
Mile 184.1 UMR and Mile 0.0 UMR

0113 Shallow Draft Dredging Between 2,500,000 CY $
Mile 953.8 AHP and Mile 234.0 AHP

0114 Deep Draft Dredging Between 8,000,000 CY $
Mile 234.0 AHP and Mile 106.0 AHP

0115 Deep Draft Dredging Between Mile 250,000 CY $
4.0 AHP and Southwest Pass 22.0 BHP

0116 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $

0117 Moving Upstream Above Mile 0.0 UMR 150 Mile $

0118 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $

0119 Moving Downstream Above Mile 0.0 UMR 150 Mile $

0120 Standby Time Below Mile 953.8 AHP 300 HR $

0121 Standby Time Above Mile 0.0 UMR 30 HR $

0122 Traffic Coordinator 2,700 HR $

0123 Dredge Effective Time Below 953.8 AHP 300 HR $

0124 Dredge Effective Time Above 0.0 UMR 50 HR $

0125 Dredge Non-Effective Time Below 953.8 AHP 30 HR $

0126 Dredge Non-Effective Time Below 0.0 UMR 5 HR $

SUBTOTAL LOT TWO - ITEMS 0109 THROUGH 0126 $

Amendment #0005

00010-9

SEE NOTES PAGE 00010-14



SUPPLIESOR SERVICES AND PRICES/COSTS DACW66-00-R-0005
LOT TWO - SCHEDULE G - SECOND OPTION YEAR (12 MONTHYS)

Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0127 Mohilization & Demobilization 1 LS XXX XX $

0128 Interim Demobilization - Mobilization 2 EA $

0129 Dredge Fixed Costs for One Hydraulic 12 MO $
Pipeline Dustpan Dredge & Attendant Plant

0130 Shallow Draft Dredging Between 250,000 CYy $
Mile 184.1 UMR and Mile 0.0 UMR

0131 Shallow Draft Dredging Between 2,500,000 CY $
Mile 953.8 AHP and Mile 234.0 AHP

0132 Deep Draft Dredging Between 8,000,000 CY $
Mile 234.0 AHP and Mile 106.0 AHP

0133 Deep Draft Dredging Between Mile 250,000 cY $
4.0 AHP and Southwest Pass 22.0 BHP

0134 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $

0135 Moving Upstream Above Mile 0.0 UMR 150 Mile $

0136 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $

0137 Moving Downstream Above Mile 0.0 UMR 150 Mile $

0138 Standby Time Below Mile 953.8 AHP 300 HR $

0139 Standby Time Above Mile 0.0 UMR 30 HR $

0140 Traffic Coordinator 2,700 HR $

0141 Dredge Effective Time Below 953.8 AHP 300 HR $

0142 Dredge Effective Time Above 0.0 UMR 50 HR $

0143 Dredge Non-Effective Time Below 953.8 AHP 30 HR $

0144 Dredge Non-Effective Time Above 0.0 UMR 5 HR $

SUBTOTAL LOT TWO -ITEMS0127 THROUGH 0144 $

Amendment #0005

00010- 10

SEE NOTES PAGE 00010-14



SUPPLIESOR SERVICES AND PRICES/COSTS DACW66-00-R-0005
LOT TWO - SCHEDULE H - THIRD OPTION YEAR (12 MONTHYS)

[tem Estimated Unit Estimated
No Description Quantity Unit Price Amount

0145 Mobhilization & Demohilization 1 LS XXX XX $

0146 Interim Demobilization - Mobilization 2 EA $

0147 Dredge Fixed Costs for One Hydraulic 12 MO $
Pipeline Dustpan Dredge & Attendant Plant

0148 Shallow Draft Dredging Between 250,000 CY $
Mile 184.1 UMR and Mile 0.0 UMR

0149 Shallow Draft Dredging Between 2,500,000 CY $
Mile 953.8 AHP and Mile 234.0 AHP

0150 Deep Draft Dredging Between 8,000,000 CY $
Mile 234.0 AHP and Mile 106.0 AHP

0151 Deep Draft Dredging Between Mile 250,000 CcY $
4.0 AHP and Southwest Pass 22.0 BHP

0152 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $

0153 Moving Upstream Above Mile 0.0 UMR 150 Mile $

0154 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $

0155 Moving Downstream Above Mile 0.0 UMR 150 Mile $

0156 Standby Time Below Mile 953.8 AHP 300 HR $

0157 Standby Time Above Mile 0.0 UMR 30 HR $

0158 Traffic Coordinator 2,700 HR $

0159 Dredge Effective Time Below 953.8 AHP 300 HR $

0160 Dredge Effective Tiime Above 0.0 UMR 50 HR $

0161 Dredge Non-Effective Time Below 953.8 AHP 30 HR $

0162 Dredge Non-Effective Time Above 0.0 UMR 5 HR $

SUBTOTAL LOT TWO - ITEMS 0145 THROUGH 0162 $

Amendment #0005

00010- 11

SEE NOTES PAGE 00010-14



SUPPLIESOR SERVICES AND PRICES/COSTS DACW66-00-R-0005
LOT TWO - SCHEDULE | - FOURTH OPTION YEAR (12 MONTHYS)

Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0163 Mohilization & Demobilization 1 LS XXX XX $

0164 Interim Demobilization - Mobilization 2 EA $

0165 Dredge Fixed Costs for One Hydraulic 12 MO $
Pipeline Dustpan Dredge & Attendant Plant

0166 Shallow Draft Dredging Between 250,000 CY $
Mile 184.1 UMR and Mile 0.0 UMR

0167 Shallow Draft Dredging Between 2,500,000 CY $
Mile 953.8 AHP and Mile 234.0 AHP

0168 Deep Draft Dredging Between 8,000,000 CY $
Mile 234.0 AHP and Mile 106.0 AHP

0169 Deep Draft Dredging Between Mile 250,000 CcY $
4.0 AHP and Southwest Pass 22.0 BHP

0170 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $

0171 Moving Upstream Above Mile 0.0 UMR 150 Mile $

0172 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $

0173 Moving Downstream Above Mile 0.0 UMR 150 Mile $

0174 Standby Time Below Mile 953.8 AHP 300 HR $

0175 Standby Time Above Mile 0.0 UMR 30 HR $

0176 Traffic Coordinator 2,700 HR $

0177 Dredge Effective Time Below 953.8 AHP 300 HR $

0178 Dredge Effective Time Above 0.0 UMR 50 HR $

0179 Dredge Non-Effective Time Below 953.8 AHP 30 HR $

0180 Dredge Non-Effective Time Above 0.0 UMR 5 HR $

SUBTOTAL LOT TWO - ITEMS 0163 THROUGH 0180 $

Amendment #0005

00010 - 12

SEE NOTES PAGE 00010-14



SUPPLIESOR SERVICES AND PRICES/COSTS DACW66-00-R-0005
LOT TWO - SCHEDULE J - FIFTH OPTION YEAR (12 MONTHYS)

[tem Estimated Unit Estimated
No Description Quantity Unit Price Amount

0181 Mobilization & Demobilization 1 LS XXX.XX $

0182 Interim Demobilization - Mobilization 2 EA $

0183 Dredge Fixed Costs for One Hydraulic 12 MO $
Pipeline Dustpan Dredge & Attendant Plant

0184 Shallow Draft Dredging Between 250,000 CY $
Mile 184.1 UMR and Mile 0.0 UMR

0185 Shallow Draft Dredging Between 2,500,000 CY $
Mile 953.8 AHP and Mile 234.0 AHP

0186 Deep Draft Dredging Between 8,000,000 CY $
Mile 234.0 AHP and Mile 106.0 AHP

0187 Deep Draft Dredging Between Mile 250,000 CcY $
4.0 AHP and Southwest Pass 22.0 BHP

0188 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $

0189 Moving Upstream Above Mile 0.0 UMR 150 Mile $

0190 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $

0191 Moving Downstream Above Mile 0.0 UMR 150 Mile $

0192 Standby Time Below Mile 953.8 AHP 300 HR $

0193 Standby Time Above Mile 0.0 UMR 30 HR $

0194 Traffic Coordinator 2,700 HR $

0195 Dredge Effective Time Below 953.8 AHP 300 HR $

0196 Dredge Effective Time Above 0.0 UMR 50 HR $

0197 Dredge Non-Effective Time Below 953.8 AHP 30 HR $

0198 Dredge Non-Effective Time Above 0.0 UMR 5 HR $
SUBTOTAL LOT TWO -ITEMS 0181 THROUGH 0198 $

TOTAL LOT TWO - ITEMS0019 THROUGH 0198 $

Amendment #0005

00010 - 13

SEE NOTES PAGE 00010-14



